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SUBJECT: Request-For-Proposals No. OED-2009-15, Addendum No. 7
. Revitalize and Redevelop Kuhio Park Terrace and Kuhio Homes on the
Island of Oahu

This Addendum No. 7 is to revise the procurement timeline, provide additional
information and responses to questions that were received at the Pre-Proposal
Conference conducted by the Hawaii Public Housing Authority (HPHA) on May 22,
2009, up until May 29, 2009:

1. As additional information, the Sampling and Analysis Plan Site Assessment at
Kuhio Park Terrace dated September 2004 is provided as Attachment 1 to this
Addendum No. 7.

2. Revised Procurement Timeline:
Step Two — Request for Proposals: Technical Submission

Issuance of RFP May 15, 2009

Submission of Developer Proposals Monday, July 13, 2009
2:00 p.m. HST

Presentation(s) by Developer(s) August 4, 2009

Best and Final Offer August 10, 2009

Notification of Selected Developer August 24, 2009

Complete Development Contract October 16, 2009

Questions:

1. Will the Project development require compliance with the environmental
review procedures of Hawaii Revised Statutes Chapter 343, and/or the
same for National Environmental Policy Act (NEPA)?

Yes, interested offerors should assume this when preparing their proposals.



Priority Listed Offerors
June 23, 2009
Page 2

2. Any off-site sites that the HPHA owns that could be considered to be
developed upon?
Yes, the HPHA has an estimated 1.3 acre vacant unsubdivided piece that is
part of Kamehameha Homes. A 60-unit elderly project was planned there
many years ago, but was rejected by HUD as being incompatible with two
surrounding public housing family sites. The HPHA does not know the capacity
situation with water, sewer, electricity, etc.

The vacant parcel is located on the makai (ocean) section of the Kamehameha
Homes property bounded by North King St, Kalihi St, Alokele St, and a private
lane (TMK 1-5-001:001). See Attachment 2.

Disposition will need to be requested from HUD, for which there is no
guarantee, but it would seem to be in line with HUD policies. The ultimate
disposition will be subject to the HPHA Board of Directors’ approval and HUD
approval. If approved, HPHA would lease the ground to the developer for the
same term as KPT. This is not a large piece, but could help the overall project
with public, affordable, or market rate housing development. The HPHA has
unused ACC units that could be allocated for at least a portion of the new units.
Interested offerors are encouraged to consider how this vacant parcel can
assist the redevelopment.

3. Will the HPHA coordinate with the Hawaii Housing Finance &
Development Corporation (HHFDC) to have a certain amount of bond
money to be set aside from its yearly allocation for the redevelopment of
Kuhio Park Terrace and Kuhio Homes?

The HPHA can request, but the decision will be up to the HHFDC. The
HHFDC is an independent agency that has to follow its own rules on funding.

4. Could we get the most current capacities of the sewer lines, electrical
and water supplies for the KPT and this general area?
At this point it is in the best interest for the interested offerors to contact the city
and utilities directly to obtain the current capacities of the sewer lines, electrical
and water supplies for KPT and the general area.

5. Could we get a more recent site plan? The ones in the addendum 2 (May
20“‘) do not show complete townhomes and area north of the school.
See Attachment 3.
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6. Please provide the following:

a. Rent roll, current and historical;

b. Occupancy/vacancy records, current and historical;

c. Operating income and expense records/statement with breakdown
of revenues, grants, subsidies, (and how there are applied), and
costs, current, and historical.

d. Breakdown of unit types (eg. 1/bed/bath, 2 bed/2 bath, etc.) and
sizes, by building in Excel format.

ltem a. See Attachment 4.

Item b. See Attachment 5.
Iltem c. See Attachment 6.
ltem d. See Attachment 7.

7. Under IV. E. of page 17 of the RFP, reference is made that the HPHA
retains a portion of what it receives from HUD for its monitoring and asset
management function, which is to be determined prior to the Step 2 RFP.
Has this information been made available?

Typically, it is negotiated at 5% of the Annual Contributions Contract subsidy
allocable to the property.

8. What is the timeline for the design and contracted renovations work for
elevator modernization, fire alarm replacement, and trash chute
replacement as set forth on page 4 of the RFP?

Elevator modernization for six elevators has started. Completion and operation
of the first pair (1 per tower) is scheduled for April 2010; the second pair for
November 2010, and the third pair for May 2011.

Fire alarms are being installed. Completion estimated by April 2010 or sooner.

Trash chutes are being ordered for installation. Completion estimated by April
2010.

If you have any questions, please call contact Rick Sogawa at (808) 832-6038. Thank
you.
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